Manatee County Mosquito Control District
New Campus Construction
Construction Manager @ Risk RFQ #2021-003

ADDENDUM 02  Issued 28 May, 2021

We have received the following questions and issue the following clarifications:

QUESTION:
"Addendum 1, Section D, in regards to staffing, includes “MEP Team”. Are we, as a construction management company, required to team up with subcontractors and/or engineering consultants for this RFQ or will you be contracting those design services separately with the architect?"

CLARIFICATION:
MEP design responsibility will be contracted with the architectural/engineering teams hired by the District. As it applies to the Construction Manager at Risk solicitation, reference to “MEP Team” only applies if the Proposer intends to identify trade specific individuals as Key Personnel (e.g.; Mechanical or Electrical Superintendent).